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Dear Jerry: (v”wm CN €65 3
We are pleased to submit the following
quotation ide for modification of the
25X1A existing | ipackage to an operational
configuration for automatic activation and to
provide for flight test support of the system.

Attachment 1 describes the work effort
in four phases. Phase one covers the mechanical
modifications necessary to provide more rigid
mounting and compatibility with the airframe
manufacturers preferred electrical connectors.
Phase two covers the redesign of a programmer
card plus the ancillary wiring changes to incor-
porate the mutually agreed upon control functions,
including the necessary time delays, etc. Phase
three provides for a radiant monitor of new
design utilizing a photo-voltaic silicon diode.
This approach circumvents the long-term aging
characteristics of the existing lead sulphide
detector. Phase four provides for six man-weeks
of field engineering.

The guotation as outlined herein is sub-
mitted on the basis of receiving a Cost-Plus-A-
Fixed-Fee type contract for a total price of
25X1A including fixed fee in the amount of
A cost breakdown is submitted as
ATTachment 2.

The first three phases are to be accomplished
prior to 13 June 1966 with the field engineering
commencing in the 13 to 20 June time period,

Should additional information be desired,please

contact the undersigned.
Wally Eé
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ATTACHMENT 1

TASK OUTLINE

FOR
25X1A OPERATIONAL CONFIGURATION
AND
FLIGHT TEST PROGRAM
1, PHASE I Mechanical Modifications
‘ 1.1 Provide front supporting structure*
A\
1.2 Provide mounting for operational configuration
electrical connectors for power and destruct.
1.3 Provide mountings for new inter-programmer
connector.
2, PHASE ITI Electrical Modifications, System Control
2.1 Redesign and modify existing control and
"B" programmer cards to incorporate
operational control configuration,
2.2 Modify system wiring as necessary and 25X1
integrate new connectors, :
-
4. PHASE IV Flight Test Support
4.1 Transport equipment and personnel to test
site.
4.2 Interface system with A/C.
4.3 Support flight tests.
*

NOTE: RFI box lower corner relief will not be provided for
this flight test as units will fit A/C as is.
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